

**NOTICE TO CONTRACTORS**  
**HIGHWAY CONSTRUCTION**

**March 2, 2015**

Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.**

Bidding proposal may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specification. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America in Spokane and the offices of the Regional Administrators or the Headquarters of the Department of Transportation, where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

## **FEE**

Project Documents will be furnished for the non-refundable fee of: \$ 25.00 Plus **Sales Tax**  
(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305)

**TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835. To order by e-mail, the address is:**  
[ContractAd&Award@wsdot.wa.gov](mailto:ContractAd&Award@wsdot.wa.gov)

***Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>***

## **Title VI Notice to Public**

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Jonte' Sulton at (360) 705-7082. **Americans with Disabilities Act (ADA) Information**

## **Americans with Disabilities Act (ADA) Information**

This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at [wsdotada@wsdot.wa.gov](mailto:wsdotada@wsdot.wa.gov) or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

**BID OPENING WEDNESDAY, MARCH 4, 2015**

- \*1. (SKAGIT) **MOUNT VERNON SIDING EXTENSION ROAD IMPROVEMENTS** (CL 1 & 2 or 1 & 4, \$200,000 - \$250,000) A State Project. **CONTAINS VOLUNTARY MWBE GOAL: 8%**. Requires: Roadway excavation, embankment compaction, grading, hot mix asphalt paving, pavement markings, permanent signing, erosion control and water pollution prevention, traffic control and other work. 20 Working days. Involves 29 items. 410 CY rdwy excav incl haul, 820 T select borrow incl haul, 210 LF sch A culv pipe, 1130 T crushed surface base course, 317 T commercial HMA, 380 SY soil amend, 398 LF cement conc traffic curb & gutter, 900 SY const geotextile. Lump Sum Bids for: Erosion control and water pollution prevention, perm signing, temp traffic control, SPCC plan. (XL-4215)(754010A)(14A007)(8708)(4 of 4)(2)
- \*2. (GRANT) **SOUTH OF QUINCY AT ROAD 9 NW LEFT TURN LANES** (CL 1 or 4, \$400,000 – \$500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 13%**. F.A. No. NHPP-0281(038) on SR 281, MP 9.47 to MP 9.70. Requires: Roadway excavation, embankment in place, crushed surfacing, planing and paving existing rumble strip, lane marking, centerline rumble strip, illumination system, permanent signing, traffic control and other work. 25 Working days. Involves 40 items. 1710 CY rdwy excav incl haul, 1900 CY embankment in place, 85 LF CL V reinf conc culv pipe, 1660 CY crushed surface base course, 860 T HMA CL 1/2 IN PG 64-28, 1100 LF compost sock, 4760 LF paint line, 200 LF plastic wide lane line, 8396 LF temp pvmt marking – short duration. Lump Sum Bids for: Perm signing, illum sys, temp traffic control, clean exist drain struct, SPCC plan. (XL-4602)(228100A)(15B007)(8717)(4 of 4)(1)
- \*3. (FERRY, LINCOLN, PEND OREILLE, STEVENS) **ER – REGIONWIDE CURVE WARNING SIGNING – CHEVRON ALIGNMENT** (CL 27, \$150,000 - \$200,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION GOAL: 10%**. F.A. No. STPF-9999(686) on SR 20 ET AL. Requires: Replacing curve warning signing, traffic control and other work. 45 Working days. Involves 7 items. Lump Sum Bids for: Perm signing, temp traffic control, SPCC plan. (XL-4655) (600025E)(15Z005)(8719)(3 of 3)

**BID OPENING WEDNESDAY, MARCH 11, 2015**

- \*1. (ISLAND, SKAGIT) **FROSTAD RD VIC TO SHARPES CORNER VIC PAVING** (CL 4, \$2,000,000 - \$2,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 9%**. F.A. No. STPF-NHPP-0020(175) on SR 20, MP 36.54 to MP 47.82. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Pavement and bridge deck repair, bridge joint sealing, planing bituminous pavement, paving with hot mix asphalt, pavement marking, erosion control, traffic control and other work. 50 Working days. Involves 55 items. 150 SF bridge deck repair, 3660 SY membrane waterproofing, 340 T crushed surface base course, 3660 SY remove exist overlay from bridge deck, 104770 SY plane bit pvmt, 12830 T HMA CL 1/2 IN PG 64-22, 1100 LF bridge transverse jnt seal, 32 EA block exist bridge drain, 62240 LF paint line, 74560 LF plastic line, 2120 LF plastic wide lane line, 3 MI centerline rumble strip, 109684 LF temp pvmt marking – short duration, 845 SF const signs CL A. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Temp traffic control, struct survey, confirmation scale, SPCC plan. (XL-4551)(102027E)(15A002)(8710)(4 of 4)(1)
- \*2. (YAKIMA, BENTON, WALLA WALLA, COLUMBIA) **SOUTH CENTRAL CHIP SEAL** (CL 3, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 7%**. F.A. No. NHPP-STPF-9999(659) on US 12 ET AL. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Rehabilitating the existing roadway including pavement repair, pre-leveling, crack sealing, planning, paving, hot seal, BST, fog sealing, guide post installation, pavement markings, sidewalk concrete work, traffic control and other work. 40 Working days. Involves 71 items. 1320 SY pvmt repair excav incl haul, 397 T quarry spalls, 420 T mod asph cement, 1336 T emulsified asph, 158 T asph, 1334 T furnish & place crushed choke stone, 2203 T furn & place precoated crushed screening, 14 MI crack sealing, 10100 SY plane bit pvmt, 3549 T HMA CL 3/8 IN PG 64-28, 1059 LF extruded curb, 1125 EA flex guidepost, 34300 LF paint line, 284 EA painted drain marking, 1470 LF centerline rumble strip, 1884 SF const signs CL A, 151 SY cement conc sidewalk, 1810 SY const geotextile. Lump Sum Bids for: Perm signing, temp traffic control, SPCC plan. (XL-4545)(5012151)(14Y005)(8721)(4 of 4)

- \*3. (KING) **NB S 277<sup>TH</sup> ST TO GREEN RIVER BRIDGE – PAVING** (CL 4, \$600,000 - \$700,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 11%.** F.A. No. NHPP-0167(050) on SR 167, MP 18.03 to MP 19.04. Requires: Planing bituminous pavement, placing HMA inlay, pavement repair, crack sealing, constructing bridge transverse joint seals, replacing traffic data and toll detector loops, permanent pavement marking, traffic control and other work. 20 Working days. Involves 37 items. 22590 SY plane bit pvmt, 2460 T HMA CL 1/2 IN PG 64-22, 54 LF bridge transverse jnt seal, 10700 LF paint line, 6800 LF profiled plastic wide lane line, 6 HUND raised pvmt marker, 34060 LF temp pvmt marking short duration, 208 SF const signs CL A. Lump Sum Bids for: Traffic data and toll detector loop replace, temp traffic control, reference exist pvmt markings, SPCC plan. (XL-4614)(116708C)(14A035)(8718)(3 of 3)

**BID OPENING WEDNESDAY, MARCH 18, 2015**

- \*1. (SKAGIT) **LAKE CREEK – FISH PASSAGE** (CL 1 or 6, \$1,250,000 - \$1,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 9%.** F.A. No. STPF-0009(072) on SR 9, MP 42.30 to MP 42.40. Requires: Constructing a bridge, grading, stream realignment. HMA paving, pavement marking, guardrail, erosion control, planting, traffic control and other work. 65 Working days. Involves 83 items. 420 CY rdwy excav incl haul, 400 T select borrow incl haul, 1830 CY channel excav incl haul, 840 T streambed cobbles, 70 EA streambed boulder, 930 CY struct excav CL A incl haul, 18300 LB st rebar, 163 CY conc CL 4000, 219 CY conc CL 4000W, 438 LF prestressed conc girder, 197 LF traffic barrier, 247 SY bridge approach slab, 390 T HMA CL 1/2 IN PG 64-22, 527 EA plant selection, 43 EA western red cedar, 55 EA red osier dogwood, 1281 LF high vis fence, 116 LF beam guardrail, 1501 LF paint line, 1451 SF const signs CL A, 5200 SF shoring or extra excav CL B. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Shoring or extra excav CL A, temp stream diversion, work site water removal, erosion control and water pollution prevent, environmental compliance lead, temp traffic control, struct survey, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 100 SF bridge deck test slab 3800 LB epoxy coated st rebar, 120 LB st rebar, 36 CY conc CL 4000D, 32 EA elastomeric bearing pads. (XL-4560)(100930K)(14A027)(8720)(3 of 4)

**BID OPENING WEDNESDAY, MARCH 25, 2015**

- \*1. **PRE-BID WALK-THROUGH**

A pre-bid jobsite walk through for all proposal holders for this project on March 10, 2015 at 1:00PM. Other planholders may also attend. Because access arrangements have to be made with WSDOT Aberdeen Bridge Maintenance, coordination is essential. Those prospective bidders wanting to take part in the walk through shall contact the Project Engineer's Office to make reservations at least one week in advance. Because of the WSDOT Safety Policy, Hard hats, vests, eye protection, hearing protection and steel toe boots are mandatory. Attendance at the pre-bid walk- through is optional.

Ricky Bhalla, PE  
4801 Olympic Highway  
Aberdeen, WA 98520-6922  
(360)538-8500  
Email: OR15C502general@wsdot.wa.gov

(GRAYS HARBOR) **HOQUIAM RIVER-SIMPSON AVE BRIDGE – BRIDGE PAINTING** (CL 8, \$3,000,000 - \$4,000,000) **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION GOAL: 10%.** F.A. No. BH-0101(324) on US 101, MP 87.99 to MP 88.36. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Cleaning and painting the metal surfaces of the Simpson Ave Bridge No. 101/125W, traffic control and other work. 140 Working days. Involves 17 items. 14 MBM timber & lumber – salts treated, 9968 LF clean, seal, caulk pack rust, 4000 LF temp pvmt marking-short-duration, 2462 SF sign covering, 400 HR training. Lump Sum Bids for: Clean and paint, containment of abrasives, temp traffic control, SPCC plan.(XL-4514)(310117H)(15C502)(8723)(2 of 4)

- \*2. (CHELAN) **WENATCHEE AREA PAVING** (CL 4, \$1,000,000 - \$1,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%**. F. A. No. HSIP-STPF-0285(018)(019) on SR 285 CO, MP 2.86 - MP 4.64. Requires: Pavement Repair excavation, fog and crack seal, planing bituminous pavement, hot mix asphalt, cement concrete traffic curb and gutter, cement concrete pedestrian curb, pavement markings, permanent signing, traffic signal system, vehicle loop detector, wireless vehicle detector, cement concrete sidewalk, cement concrete curb ramps, patterned concrete, lower and adjust various utilities, remove and rest bollard receptacle, traffic control and other work. 60 working days. Involves 55 items. 3110 SY pvmt repair excav incl haul, 39300 SY plane bit pvmt, 4360 T HMA CL 1/2 IN PG 76-28, 224 LF cement conc traffic curb & gutter, 22420 LF plastic line, 3560 SF plastic crosswalk line, 29830 LF temp pvmt marking- short duration, 19 EA stop line loop vehicle detector, 8300 LF conduit trench, 10 EA pull box, 6 EA cement conc curb ramp, 10 EA remove & reset bollard receptacle. Lump Sum Bids for: Perm signing, traffic signal sys, wireless vehicle detector, temp traffic control, SPCC plan. (XL-4637) (228500E)(15B008)(8722)(2 of 4)

**BID OPENING WEDNESDAY, APRIL 1, 2015**

- \*1. (KITITAS) **KEECHELUS DAM TO STAMPEDE PASS PHASE 2A – ADD LANES/WILDLIFE BRIDGES** (CL 1 or 6, \$50,000,000-\$75,000,000) **CONTAINS VOLUNTARY MWBE GOAL: 12%**. A State project on I-90, MP 59.50 to MP 62.00. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing the existing four lane facility with a six lane facility, constructing a chain-up area on the west bound lanes, installing new culverts at Unnamed Creek and Townsend Creek, building bridges at Unnamed Creek, Price Creek and Townsend Creek, constructing a wildlife overcrossing at Price Creek Rest Area vicinity, constructing hydraulic connectivity zones at two locations, installing concrete barrier and guardrail, installing illumination systems for new chain-up areas, installing ITS systems, constructing mitigation sites, traffic control and other work. 558 Working days. Involves 275 items. 378280 CY rdwy excav incl haul, 4700 SY pvmt repair excav incl haul, 90 CRHR rock slope scaling, 1600 CY rock slope scaling debris removal incl haul, 13680 CY select borrow incl haul, 22580 CY gravel borrow incl haul, 552900 CY embank comp, 127230 CY surplus material disposal, 4330 T Portland cement, 15290 CY select rock embank, 30 HR mechanical scaling, 47323 CY temp quarry spalls, 3816 CY streambed cobbles, 935 EA streambed boulder, 9 EA dispersion trench, 2120 LF underdrain pipe, 1175 LF drain pipe, 3579 LF sch A culv pipe, 4760 CL V reinf conc culvert pipe, 2335 LF reinf conc box culvert, 24 EA headwall with safety bar, 61 EA mod catch basin, 706 LF sch A storm sewer pipe, 46940 CY struct excav CL A incl haul, 22251 LB epoxy-coated st rebar, 798088 LB st rebar, 5521 CY conc CL 4000, 5647 LF prestressed conc girder, 9395 SY permeon treatment, 2613 LF traffic barrier, 787 LF sew traffic barrier, 395 LF wildlife exclusion wall, 14774 SF struct earth wall, 2803 SY bridge approach slab, 114290 T crushed surface base course, 8970 T crushed surface top course, 40830 CY cement conc pvmt, 40310 EA corrosion resist dowel bar, 19470 SY plane bit pvmt, 59100 T HMA CL 3/8 IN PG 64-28, 22930 LF jnt adhesive, 23720 LF longitudinal jnt seal, 48000 SY plastic covering, 13830 LF compost sock, 192 ACRE mulch, 67610 LF high vis fence, 13770 LF high vis silt fence, 102220 CY topsoil, 1129 LF media filter drain, 750 EA large woody material, 196 EA earth anchor sys, 1514 T heavy loose rip rap, 6900 LF beam guardrail, 400 EA barrier gap, 624 LF cip conc barrier, 18210 LF precast conc barrier, 55025 LF temp conc barrier, 2044 EA LDS barrier delineator, 1529 EA snow pole, 53060 LF grooved paint line, 46970 LF grooved plastic splatter line, 576630 LF temp pvmt marking – long duration, 10780 LF utility trench, 10816 LF conduit pipe, 25060 LF temp glare screen, 7340 CY struct excav CL B incl haul, 34070 SF shoring or extra excav CL B, 230 CY controlled density fill, 30000 SF cable net slope protection, 15992 SF geosynthetic retaining wall, 23000 CY gravel borrow incl haul, 430 LF rock bolt, 745 LF rock dowel, 31660 SF geomembrane. **CONTAINS MINIMUM BID ITEMS: TYPE C PROGRESS SCH/ SCH UPDATE.** Lump Sum Bids for: Precast reinf conc box culvert, precast reinf conc split box culvert, shoring or extra excav CL A, sample panel permeon treatment process, wildlife overcrossing EB/WB, additional BMP materials and equipment, temp stream diversion/isolation, environmental, compliance lead, perm signing, sign bridge, wildlife bridge sign struct, cantilever sign struct, illum sys, ITS data station, ITS fiber communication sys, ITS CCTV sys, wildlife camera sys, ITS VMS, ITS RWIS, ITS equipment hut, ITS RWIS removal, temp traffic control, struct survey, rdwy survey, confirmation scale, conex barrier sys, SPCC plan. **SUPERSTRUCTURES INCLUDE:** 600 SF bridge deck test slabs, 561441 LB epoxy-coated st rebar, 51882 LB st rebar, 1639 CY conc CL 4000D, 563 CY conc CL 4000, 74 EA elastomeric bearing pads, 148 EA elastomeric girder stop pads. **WILDLIFE OVERCROSSINGS INCLUDE:** 347475 LB st rebar, 1362 CY conc CL 4000, 65 EA BEBO precast E60 series units, 8 EA pedestal walls. (XL-4134)(509090O)(14Y015)(8715)(5 of 6)(1)

2. (KITTTAS) **HYAK TO KEECHELUS DAM PHASE 1F – FENCING 1B** (CL 24, \$1,250,000 - \$1,500,000) **CONTAINS VOLUNTARY MWBE GOAL: 2%**. A State project on I-90, MP 55.16 to MP 57.24. Requires: Installing wildlife exclusion fence and gates, constructing wildlife jumpouts, erosion control, traffic control and other work. 75 Working days. Involves 26 items. 220 CY common borrow incl haul, 170 CY struct excav CL A incl haul, 1800 LF compost sock, 8270 SY tackifier, 3490 LF high vis fence, 8952 LF wildlife exclusion fence, 243 EA wildlife exclusion fence – braced section, 196 EA snow pole. Lump Sum Bids for: Shoring or extra excav CL A, temp traffic control, SPCC plan. (XL-2779)(509090F)(14Y012)(8726)(1 of 4)
  
3. (FERRY, PEND OREILLE, SPOKANE, WHITMAN) **2015 EASTERN REGION CHIP SEAL** (CL 3, \$5,000,000 - \$7,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 4%**. F.A. No. STPF-9999(677) on US 2 ET AL. **CONTAINS APPRENTICE UTILIZATION REQ: 15%** Requires: constructing bituminous surface treatment, fog sealing, crack sealing, crushed surfacing, planing bituminous pavement, pavement repair, paving with HMA, bridge transverse joint, bridge deck repair, seeding, pavement markings, cement concrete sidewalk, cement concrete curb ramps, traffic control and other work. 62 Working days. Involves 73 items. 20045 SY pavement repair excav incl haul, 70 SF bridge deck repair, 624 SY membrane waterproofing, 2470 CY crushed surface top course, 586 CY bit plane, 3136 T emulsified asph CRS-2P, 681 T mod asph cement AC-15P, 524 T asph, 3212737 SY furnish & place crushed screen, 362375 furnish & place precoat crushed screen, 111 EA bit surface treatment, 104680 LF crack sealing, 48191 SY plane bit pvmt, 14155 T HMA CL 3/8 IN PG 64-28, 5819 T HMA CL 3/8 IN PG 64-34, 3 ACRE seed, fert, mulch, 1320 EA remove & reset guidepost, 1965 LF painted stop line, 506130 LF temp flex raised pvmt marker, 216670 LF pvmt marking- short duration, 11164 SF const signs CL A, 118 SY cement conc sidewalk, 225 SF detectable warning surface. Lump Sum Bids for: Temp traffic control, pedestrian traffic control, struct survey, SPCC plan. (XL-4628)(600231Y)(15Z001)(8728)(1 of 4)

**BID OPENING WEDNESDAY, APRIL 8, 2015**

1. (KING) **GEORGE WASHINGTON MEMORIAL BR 99/560 PAINTING STAGE 1** (CL 8, \$15,000,000 - \$20,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 2%**. F.A. No. NHPP-0099(069) on SR 99, MP 34.17 to MP 34.73. **CONTAINS APPRENTICE UTILIZATION REQ: 10%**. Requires: Cleaning and painting metal surfaces of the stringers, floor beams and pedestrian rail, repairing or replacing elements eroded by steel decay, replacing pedestrian rail caps, installing containment systems and temporary erosion control measures, traffic control and other work. 350 Working days. Involves 22 items. 11809 LF clean, seal, caulk pack rust, 424 SF const signs CL A, 2000 HRS training. **CONTAINS MINIMUM BID ITEMS: TYPE C PROGRESS SCH, SCH UPDATE.** Lump Sum Bids for: Clean & paint BR 99/560, contain abrasives, struct repair, temp traffic control, pedestrian traffic control, health & safety plan, nighttime work mail notification, SPCC plan. (XL-1317)(109947B)(14A013)(8727)(1 of 5)

Lynn Peterson  
Secretary of Transportation

- \* Previously Advertised
- \*\* Extended
- \*\*\* Revised

Projects awarded the week of February 23, 2015

(Adams, Chelan, Douglas & Grant) NCR Seal 2015 - #8711 – Central Washington Asphalt, Inc., Moses Lake, WA 98837-9118 - \$3,573,055.73.